
STATEMENT OF WORK 
 

Supply of prefabricated units   
 
With the objective of universalizing access to early childhood education in Jordan and prioritizing the needs of the most 
disadvantaged young children, UNICEF is supporting the Ministry of Education with the operationalization of 13 KG 
classrooms in Azraq, Emirati Jordanian and Zaatari camps, with all the required amenities. 
 
The locations of the newly supplied prefabricated should be coordinated with the supervising engineer and the coordinates 
of installation shall be as per his/her instructions. 
PLEASE REFER TO ANNEX3 
 
The Project shall include the following works in each of the two sites (With reference to BOQs): 

1. Mobilization including handing over of the site to the contractor, sign boards, time schedule, permits submittals 
material approval before starting the works … etc., 

2. Supply and installation of 10 classrooms: prefabricated units with dimensions of 6x7.5m and  
3. Supply and installation of 3 office units:  prefabricated units with dimension 3x6m  
4. Supply and installation of 4 WASH units: ablution prefabricated units with dimension 3.x6m 
5. Supply and installation 15 Metal stairs, 4 water tanks, and 4 water tank stands   

 
Scope of works – Specific tasks: 
 

To achieve the project objectives, the scope of work includes the main activities that should achieved in each targeted 
school (not limited to) are: 

 Mobilization activities (safety measures, updating time schedule, permits submittal for machineries, equipment’s, 
staff and materials) 

 Provide original certificates for materials and equipment supplied to the project, in addition of samples for 
flooring, sanitary fixtures, PVC, conduits …etc  

 Supply and installation of 10 prefabricated classroom units (6x7.5m) including all relevant structural and electrical 
works inside the units. 

 Supply and installation of 3 prefabricated office units (3x6m) including all relevant structural and electrical works 
inside the units.  

 Supply and installation of 4 ablution prefabricated units (3x6m) including all relevant structural and electrical and 
mechanical works inside the units. 

 Prepare and hand out detailed Shop Drawings and As-Made Drawings including all layouts of the lines, exact levels 
of the executed works required. 

 Project sign and Handing over. 
The Scope of Works shall be completed in accordance with the Drawings and as detailed in the Bill of Quantities, Technical 
Specification and General Conditions of Contract.   
All works shall be carried out according to the BOQs and specifications, and under the supervision and as directed by 
UNICEF, Engineers. The contractor shall coordinate with UNICEF on all the required activities and works.  

The selected contractor will conduct the construction of the said works by considering the following but not limited to: 
 Mobilization of all equipment, materials and man powers required to complete the Works. 
 All necessary temporary works required to provide access to the site, secure storage of materials and to facilitate 

works in a safe manner. 
 All necessary site preparation works. 
 All necessary safety signs. 
 All lifting operations required to install the new units in their designated locations  
 The mentioned works must be done with respect to the norm sequence of activities and needed intersections 

with reference to specifications to complete the works with the required quality. 
 Coordinate all works with UNICEF, to realize high quality of implemented works and prevent any interruption of 

school’s services. 
 Repair any damage of any service at full satisfaction of relevant Service Authorities. 

 



Expected Deliverables: 
 

1. The contractor shall designate a Project Engineer to coordinate with UNICEF engineer. 
2. The contractor will report to UNICEF and comply with the contract conditions and requirements. 
3. Before commencement of the implementation, the contractor shall provide UNICEF with a detailed updated work 

plan including a schedule of works, safety plan and quality assurance plan 
4. Testing and commissioning in accordance with relevant standards and as per the Specifications and Performance 

Requirements of the Tender Documents. 
5. Supply and installation of 10 prefabricated classroom units (6x7.5m) including all relevant structural and electrical 

works inside the units. 
6. Supply and installation of 3 prefabricated office units (3x6m) including all relevant structural and electrical works 

inside the units.  
7. Supply and installation of 4 ablution prefabricated units (3x6m) including all relevant structural and electrical and 

mechanical works inside the units.  
 

The Scope of Works shall also be deemed to include anything that is not listed here but may reasonably be inferred to be 
necessary for the completion of the Works. 
 
Supervision: 
 
The contractor will be supervised by UNICEF designated engineers.  
 
Quality Assurance: 
 
The Contractor shall, before start of construction, provide to UNICEF their plan for assuring that the quality of the work 
shall as per requirements of the Contract, and describing the methods intended to be used for quality control of materials, 
plants and workmanship used in the Works 
 
Project duration: 
 
The project starting date shall be 01/04/2020 and the end date will be 15/05/2020  
UNICEF has the right to cancel one of the proposed packages based on the available budget and submitted prices. 
 
Payment term: 
 
Payments shall be done as per actual work done certified by UNICEF field representative. 

 

Payment schedule will be based on the completion of works in each of the assigned 3 sites of works  

 

Payment 1: upon the completion of works located in Zaatari camp   

Payment 2: upon the completion of works located in EJC camp   

Payment 3: upon the completion of works located in Azraq  

 
Evaluation process and Method: 
 

The evaluation is carried out by UNICEF in accordance with UNICEF’s regulations, rules and practices and all determinations 

are made in UNICEF’s sole discretion. After the opening of Bids, UNICEF will carry out the following steps in the following 

order:  

First, UNICEF will evaluate each Bid for compliance with the mandatory requirements of this ITBS. Responses deemed not 

to meet all of the mandatory requirements will be considered non-compliant and rejected at this stage without further 

consideration. Failure to comply with any of the terms and conditions contained in this ITBS, including provision of all 

required information, may result in a response or Bid being disqualified from further consideration.  

 



Second, UNICEF will evaluate Bids for compliance with the technical requirements stated in this ITBS and undertake a 

commercial evaluation.  

 

UNICEF will then (subject to the various rights of UNICEF) award the contract to the vendor(s) providing the lowest priced 

technically compliant Bid(s) 

 

Minimum requirements: 
 

 The company is expected to have solid experience in the relevant field with minimum no. of 5 similar projects  
 Locally registered business company with valid and renewed business license 
 Ability to establish a mass production line for the fabrication of the required units.   
 Previous working experience in refugee camps context  
 Previous experience in working with UN agencies  
 Proven and demonstrated ability to complete the deliverables 
 Provide list of equipment’s, tools and machineries proposed to carry out the activities  
 Provide work plan, base line schedule, safety plan and materials time schedule 
 Provide evidence on the volume and number of projects for each of the last three years similar work 
 Provide financial statement for the current year from a financial institution  


