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UNICEF Moldova 

TERMS OF REFERENCE 

 

National Individual Consultant: Public Financial Management (PFM) Specialist to enable 
the piloting of Pre-school Education Services funding schemes in the Republic of Moldova  

Duration and timeline: 150 working days (within a 11.5 months period from December 2020 to 

December 2021) 

1. Background 

 
For the last decade, UNICEF has supported the Government of Moldova and partners to 
develop inclusive education, protection and nutrition policies for young children. 
Professionals working in early childhood care and education were supported to further enhance 
their competencies in child-friendly approaches, and communities were empowered to claim 
children’s rights to education, health and protection. Alternatives to traditional kindergartens such 
as community centers were modeled, costed and institutionalized. International expertise was 
brought in to share experiences on innovative perspectives on the social inclusion of marginalized 
children. UNICEF Moldova, in partnership with PricewaterhouseCoopers Audit SRL (PwC), has 
also conducted a costing of Early Childhood Development (ECD) services in Moldova. With a view 
to further improving service quality, UNICEF currently supports the development of standard 
packages of educational services for all levels, including pre-school.  
 
As a result of these interventions and other national efforts, 87.7 percent of three to six-year-
old children had the chance to learn, play and get ready for school in 20191 compared to 
only 44 percent in 2000, putting Moldova at the top among countries in the CEE-CIS2 region 
in terms of enrollment in pre-school education. However, some challenges still remain. For 
example, the proportion of rural residents attending pre-school is lower than that of urban residents. 
Indeed, the urban-rural divide continues to widen, increasing from 27 percentage points in 2010 to 
41 percentage points in 20193. It is unclear whether this is due to the fact that children from adjacent 
villages often attend urban kindergartens (and are thus registered in urban statistics), or there being 
a greater supply of kindergartens in urban areas.4  
 
School readiness continued to improve from 93 percent in 20125 to 97 percent in 20196 as a 
result of the steady increase in the number of children attending pre-schools and thanks to 
improvements in children’s learning outcomes.7 However, data show that Roma children are 
relatively poorly prepared for primary education, mostly due to the fact that very few are enrolled in 
pre-school education (21 percent in 2011).8  Indeed, once Roma children attend pre-school, they 
meet the requirements for enrolment in primary school, highlighting the importance of access to 
ECD services in ensuring improved learning outcomes for all children later in life.9 
Poverty has a significant negative impact on pre-school enrolment and vulnerable children 
(such as Roma children and children with disabilities) are particularly disadvantaged. The 

 
1 National Bureau of Statistics, Education in the Republic of Moldova, electronic publication, 2018/2019 
2 Central and Eastern Europe, and Commonwealth of Independent States 
3 National Bureau of Statistics, Education in the Republic of Moldova, electronic publication, 2018/2019 
4 Government of the Republic of Moldova (2013). Op. cit. 
5 National Centre of Public Health of the Ministry of Health of the Republic of Moldova and United Nations Children’s Fund (2014). Op. 
cit. 
6 Brief analysis of primary and secondary general institutions in 2019-2020 school year, National Bureau of Statistics, December 2019 
7 National Bureau of Statistics (2015). 2014/15 Education in the Republic of Moldova. Statistical publication. 
8 United Nations Moldova (2013). Op. cit. 
9 United Nations Children’s Fund (2015e). Participatory assessment of barriers hampering the access of Roma children and their 
families to services. 
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difference between the lowest and highest quintiles is about 30 percentage points (64 percent 
versus 92 percent).10 The pre-school attendance rate of Roma children is much lower than that of 
non-Roma children – about one-fourth.  Finally, only eleven percent of the 2,169 children aged 3-6 
years registered as having a disability were enrolled in pre-schools in 201911. 
Despite an increase from 1,381 pre-schools to 1,486 between 2010 and 2019, growth in the 
number of pre-schools has not kept up with demand, with persisting shortages and urban-
rural imbalances.12 On one hand, pre-school occupancy in rural areas is below capacity, at 75 
percent on average, but there are, at the same time, approximately 150 villages without pre-school 
institutions. Given the importance of proximity when it comes to education institutions for this 
very young age group, this is of significant concern. On the other hand, pre-schools in urban areas 
– particularly Chisinau – are consistently operating over capacity, indicating that there is also a 
shortage of pre-school institutions in urban centers13. Due to increase in demand and lack of 
capacity, overcrowded groups in pre-school affect the quality of education. For children aged 3-6 
years, three-quarters of pre-schools have groups exceeding the standards, primarily in urban areas. 
In some cases, more than 25 or even 45 children are placed in the same classroom14 whereas the 
standard established by the Ministry of Education is a maximum of 15 children for those aged 0-2 
years, and 20 for children aged 3-6 years.  
 
Meanwhile, privately run institutions are also relatively few15 due to the lack of a legislative 
framework that can regulate their establishment or operation. The many private institutions that 
currently do exist are registered as nonprofit entities and are not subject to the same quality checks 
and educational standard requirements as public pre-schools. 
 
The short comings and imbalances described above suggest that, alongside efforts to improve the 
quality of ECE and the demand for such type of services, a review of the financing and funding 
mechanisms underpinning ECE in Moldova is needed. Indeed, in order to expand sustainable 
access to pre-school education, particularly for children from vulnerable groups, it is important to 
establish an equitable and transparent methodology for the allocation of funds toward pre-school 
services nationwide. It is also important to explore the role of private providers of ECE, and to 
determine how such services will be financed nationally (from the central level, from local public 
authority revenues, from fees, etc.). 
 
Therefore, UNICEF together with external consultants supported the Government of the Republic 
of Moldova, specifically the Ministry of Education, Culture and Research (MECR) and Ministry of 
Finance (MoF) in designing a funding scheme and funding allocation framework for pre-
schools (covering children 3-6/7 years of age). Seven funding schemes were developed with 
UNICEF support and presented to the MECR and MoF. 
 
The funding schemes were developed based on data collection and analysis process. The process 
included visits in several kindergartens both in the Chisinau municipality and in two districts 
(Soldanesti and Taraclia) to gain a better understanding of the situation on the ground, as well as 
consultations with a range of key stakeholders at the central level (UNICEF, government 
representatives, non-governmental actors, international organizations, etc.).  
The development of the models was done based on simulations using actual financial information 
for all kindergartens in the country for the fiscal year 2017. All funding schemes were presented in 
workshops attended by a wide range of stakeholders and both MoF and MECR took note of these 
models.  

 
10 UN Women and United Nations Children’s Fund (2013). Op. cit. 
11 UNICEF estimates based on administrative data on children with disabilities provided by the Ministry of Health, Labour and Social 
Protection in 2019. 
12 Early Education Institutions in 2019, National Bureau of Statistics 
13 United Nations Children’s Fund (2016d). Op. cit. 
14 United Nations Children’s Fund (2016c). Op. cit. 
15 Private institutions represent only 1% of total number of preschools, Early Education Institutions in 2019, National Bureau of 

Statistics 
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In Moldova, most ECE services cover children aged 2-7 years. The financing for such 
services comes directly from the State budget: from central authorities to “level one” local 
public authorities (LPAs), of which there are 896 in the country, headed by a mayor. However, 
contrary to primary and secondary schools, most of which are autonomous and receive their 
funds directly from central authorities, the budget for kindergartens is managed by mayors’ 
offices. Annual allocations are based on declared needs, and central authorities transfer funds with 
the expectation that expenditures be done as per the approved budget. However, in practice, local 
public authorities have full autonomy over their own budget. They may use the funds as initially 
mapped out or decide to divert funds from pre-school education to other purposes. Local authorities 
are also the entities that decide when and where to establish new early childhood education and 
development institutions/programmes for children under the age of three, based on their financial 
resources. However, opening new ECD institutions in rural areas, where populations are often 
small, has proved to be very difficult. Central authorities prioritize the financing of existing pre-school 
institutions, and local budgets are often too limited to cover the larger capital investments necessary 

to establish new institutions16. 

At the same time, financial allocations from central authorities to local authorities, including 

those intended to cover ECE, vary significantly17. While there are some justifications for this 

heterogeneity – for example the annual cost of providing ECD for children in urban areas is 55 to 

60 percent higher than in rural areas18 – the rationale behind the differing allocations is not 

sufficiently clear and transparent to local public authorities or the population as a whole.  
 
2. Purpose of work 

Support the Government of Moldova, and especially the Ministry of Education, Culture and 
Research, and the Ministry of Finance, in reforming the funding of pre-school education in Moldova 
and to increase access to and enrollment in pre-school education in targeted municipalities, 
specifically among the most vulnerable children such as Roma, children with disabilities, children 
from  rural areas, children from poor families, and others. More specifically, this support will entail 
identifying and piloting two funding schemes for pre-schools in two municipalities.  
 
The Public Financial Management (PFM) Specialist is expected to support the work of an Education 
Economist (contracted separately under ToR provided in the annex) in collecting and analyzing 
budget data on Early Childhood Education to support the identification of the most cost-efficient and 
equitable funding schemes co-developed by the MECR, the MoF and UNICEF, as preparatory work 
for their piloting in 2022. 
 
The consultancy is expected to be carried out within a twelve-month period, starting from December 
2020 and ending in December 2021. 

3. Objectives: 

Identify the most cost-effective, sustainable, efficient and equitable funding scheme for pre-school 
through analysis, simulations and field-testing/piloting that would support the achievement of the 
purpose of the assignment. 
 
More specifically, the national consultant will be expected to: 
 

- Collect budget data related to education and pre-school education with the Ministry of 
Finance, Ministry of Education, Culture and Research, and local public authorities; 

 
16 Government of the Republic of Moldova (2014). Op. cit. 
17 United Nations Children’s Fund (2016c). Op. cit. 
18 United Nations Children’s Fund (2016d). Op. cit. 
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- Compile and present these data to support the MECR and the MoF in identifying the two 
most efficient and equitable formulas which should be selected by these two ministries (in 
close cooperation with the Education Economist); 

- Support the elaboration of the proposals for the piloting /implementing the formula for 
financing the preschool early education (in close cooperation with the Education 
Economist); 

- Contribute to the draft and advocate for the Governmental decision on piloting the formula 
in 2 districts and one municipality starting with 2022 (in close coordination with the Education 
Economist and the Legal Specialist). 

4. Details of how the work should be delivered 

The Public Finance Specialist will build on the existing work already undertaken on public finance 
for preschools for the piloting of the defined funding schemes for financing the early education from 
the models/ formulas approved and recommended for piloting. The proposed preparatory work 
needs to be produced in close cooperation with UNICEF, the Ministry of Education, Culture and 
Research and the Ministry of Finance, as well as with the Education Economist and Legal Specialist 
also involved in this initiative. 
 
More specifically, the national consultant shall:  

• Familiarize himself/herself with the current financial framework regarding the financing 
of early education institutions; 

• Familiarize him/herself with all financing schemes and elaborate on those approved 
and recommended for piloting by MECR and MoF; 

• Collect the budget data related to pre-school for the pilot rayons, including revenue, 
allocation and execution, as well as on the reporting process for the past two years; 

• Develop a related data base regarding preschools’ activity in the pilot rayons (all 
indicators related to the number of children, groups, personnel, budget per items); 

• Compare the obtained data with the results of the Simulation Models for the funding 
scheme for preschools already developed in 2019 by UNICEF international consultant; 

• Support the Education Economist in the development of concrete recommendations for 

the financing of early education institutions which will enable the piloting of the selected 

schemes/ formulas in two districts and one municipality; 

 

• Provide inputs as required for the elaboration of the draft Governmental decision on 
piloting the formula in identified districts starting with 2022; 

 

• Organize the trainings on Public Finance Management for LPAs and preschool 
education staff in the identified districts and municipality in cooperation with the 
Education Economist; 

 

• Provide support to the MECR and MoF in piloting the funding schemes in identified 
districts and municipality. 
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5. Activities, deliverables, and timeline: 
Activities Deliverables* Timeframe** 

- Become familiar with the current 
financial framework regarding the 
financing of early education 
institutions; 

- Become familiar with the seven 
financing schemes elaborated by 
UNICEF International Consultant 

Inception Report, including: 
 

- Plan of activities 
- Desk review of available and related 

analyses  
- Assessment of available data 
- Methodology and roadmap 

 
 

By end 
December 2020 
 
15 working days 

- Collect the budget data related to 
pre-school for the two pilot districts 
and one municipality, including 
revenue, allocation and execution, 
as well as on the reporting process 
for the past two years; 

- Develop a related data base 
regarding preschools’ activity in the 
two pilot rayons (all indicators 
related to the number of children, 
groups, personnel, budget per 
items) 

Deliverable 2 
 
-  Budget database compiled and 

presented to UNICEF, the MECR and 
the Education Economist  

by end March 
2021 
 
30 working days 

- Compare the obtained data with 
the results of the Simulation 
Models for the funding scheme for 
preschools already developed in 
2019 

 

Deliverable 3 
 
Comparative analysis report produced 
(max 10 pages) 

by end May 2021 
 
20 working days 

- Develop the Draft Report and Road 
Map including concrete 
recommendations for the financing 
of early education institutions which 
will enable the piloting of the 
selected schemes/ formulas in two 
districts and one municipality 

 

Deliverable 4 
 
- Draft Report and Roadmap available 
- At least 2 meetings organized with 

MECR, and local authorities to validate 
the recommendations 

 
 

by end June 
2021 
 
15 working days 

- Present the draft report and draft 
road map in consultations meetings 
in cooperation with the Education 
Economist: 

- 1-day consultation with UNICEF 
and 1-day meetings with other 
stakeholders, both from Chisinau 
and from rayons (to include both 
LPAs and local private ECE service 
providers) 

 
Deliverable 5 
 
At least 5 consultations meetings 
organized with local authorities and 
stakeholders 

by end October 
2021 
  
15 working days 

- Organize the trainings on Public 
Finance Management for LPAs and 
preschool education staff in the 
identified districts and municipality 
in cooperation with the Education 
Economist 

Deliverable 6 
Trainings on PFM organized 

May-November 
2021 
 
45 working days 

- Finalize the Report and Road Map 
for the selected formula’s piloting 
and institutionalization and present 
them to MECR and UNICEF. 

 

Deliverable 7 
 
Final Report and Road Map available. 

by end November 
2021  
 
10 working days 

Total 150 working 
days 

* All deliverables should be presented in Romanian and English languages.  

** Exact deadlines will be mutually agreed upon contract signature. 



6 
 

 

 

6. Working arrangements and reporting requirements 

The PFM Specialist will be supervised by UNICEF Social Policy Specialist. The consultant will 
work in close collaboration with the staff of the Ministry of Education, Culture and Research, and 
the Ministry of Finance, and other relevant experts in the field, UNICEF Early Childhood 
Development (ECD) Officer, and the Head of the General Education Directorate of the MECR. 

UNICEF Social Policy Specialist and ECD Officer will provide the necessary support to achieve 
the objectives of the consultancy and be aware of any issues related to consultant’s performance 
and quality of work.   

All activities and deliverables undertaken by the Public Finance Management Specialist shall be 
discussed and planned in consultation with UNICEF, MECR and MoF and will only be executed 
following approval from UNICEF and these line ministries. The PFM Specialist is expected to 
deliver each component of the work-plan electronically (in Word format) in English and Romanian 
languages. At each stage, deliverables shall be sent to UNICEF Social Policy Specialist and ECD 
Officer by email. 

7. Performance indicators for evaluation of results: 

The performance of work will be evaluated based on the following indicators: 

• Completion of tasks specified in ToR; 

• Compliance with the established deadlines for submission of deliverables; 

• Demonstration of high standards of work and professionalism in working relations with 
UNICEF and with national counterparts. 

8. Qualifications and experience 

The key qualifications required for the national consultant are as follows: 

- An advanced University Degree in Economics, Finance, Business Administration, Public 
Administration/Policy (with a focus/specialization in economics, and/or finance), Economic 
governance, or other directly relevant fields with a solid knowledge of PFM instruments and 
proven experience (at least 5 years) with government social sector budget analysis, at 
national and decentralised levels;  

- Experience with collecting and working with complex financial data sets;  
- Good analytical and writing skills, and the ability to present the results in a simple language, 

making use of visual aids (maps, graphs and other visual tools);  
- Experience in organizing and leading trainings in PFM at central and local levels; 
- Excellent command of Romanian and English, both oral and written; knowledge of Russian 

is an asset; 
- Strong communication (oral and written) skills; 
- Previous work experience with Governmental Institutions or UN Agencies will be considered 

a strong asset. 

9. Content of technical proposal to be submitted 

• CV; 

• A cover letter describing the candidate’s skills and relevant experience with similar types 

of assignments (max. 700 words); 

• Annex: Short Sample or links to related work previously conducted by the consultant. 
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10. Content of financial proposal to be submitted 

The applicant should fill in the Financial Offer Template and specify the all-inclusive consultancy 
fee, in MDL, per day of work, requested for the tasks described in the Terms of Reference. 

Other expenses directly related to the ToR deliverables which must be included in the financial offer 
as well:  

- logistics linked to meetings organization, as required by the Deliverables Table;  
- local transportation costs. 

The final selection will be based on the principle of “best value for money” i.e. achieving desired 
outcome at lowest possible fee. 

If not provided by the ToR, UNICEF will not reimburse costs not directly related to the assignment. 

This contract does not allow payment of off-hours, medical insurance, taxes, and sick leave. 

UNICEF reserves the right to withhold all or a portion of payment if performance is unsatisfactory, 

if work/output is incomplete, not delivered or for failure to meet deadlines. 

11. Evaluation criteria for selection 

The candidate is expected to reflect in the submission the qualifications, knowledge and 
experience related to the requirements listed above. Technical evaluation will be performed 
through a desk review of applications, evaluation of technical proposals, and if necessary, may be 
supplemented by an interview.  
 
The selection process is aimed at selecting the applicant who obtains the highest cumulative 
score (technical evaluation + financial offer evaluation points) following “best value for money” 
principle. 
 
12. Payment schedule 

The payment will be done in three tranches, according to the following schedule. All deliverables 

must be delivered on time and to the satisfaction of UNICEF Moldova. 

Deliverable 

(delivered according to the timeline agreed upon 

with UNICEF) 

Proportion of payment 

Inception report (deliverable 1) 40% 

Budget database compiled 

Draft Report and Road Map available 

Trainings on PFM organized  

(deliverables 2 - 6) 

40% 

Finalization of the Report and Road Map (deliverable 7) 20% 

UNICEF reserves the right to withhold all or a portion of payment if performance is unsatisfactory, 

if work/outputs are incomplete, do not meet quality standards, or not delivered for failure to meet 

deadlines. 
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13. Definition of supervisory arrangements 

The specialist will be supervised by the UNICEF Social Policy Specialist of UNICEF Moldova. 

Payments will be rendered upon successful completion of each task, as per the schedule outlined 

above. 

14. Work location and official travel involved 

The work will require local travel in mutually agreed locations including in Chisinau. The consultant 

is expected to cover costs, arrange and schedule such visits, including transportation. The UNICEF 

office will facilitate introductions to key informants.  

Travel costs not actually incurred due to travel mission cancellation, delays, contract termination or 

modification are subject to deduction from final contract amount. 

15. Support provided by UNICEF 

UNICEF will regularly communicate with the specialist, and provide feedback, guidance and 

necessary support to achieve objectives of the work, as well as remain aware of any upcoming 

issues related to the performance and quality of work. UNICEF will provide an initial package of 

relevant documents and an initial list of relevant experts and counterparts to work with.  

16. Ethical considerations 

The Contractor will ensure that the process is in line with the United Nations Evaluation Group 

(UNEG) Ethical Guidelines19. The Contractor should be sensitive to beliefs, manners and customs 

and act with integrity and honesty while interacting with stakeholders and beneficiaries. 

Furthermore, the Contractor should protect the anonymity and confidentiality of individual 

information. All participants should be informed about the context and purpose of the Assessment, 

as well as about the confidentiality of the information shared. The Contractor is allowed to use 

documents and information provided only for the tasks related to these terms of reference. 

 
19 UNEG Guidelines http://www.uneval.org/document/detail/102  

http://www.uneval.org/document/detail/102
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Annex 1 

TERMS OF REFERENCE 

National Individual Consultant: Education Economist to enable the piloting of Pre-school 
Education Services funding schemes in the Republic of Moldova  

Duration and timeline: 60 working days (within a six-month period December 2020 – December 

2021) 

1. Purpose of work 
 
Finalize a funding scheme for early education and adapt the existing legislation in order to start 
piloting the approved funding schemes.  
The Education Economist is expected to analyze Early Childhood Education in a broader socio-
economic context and support the identification of the most cost-efficient and equitable funding 
schemes co-developed by the Ministry of Education, Culture and Research (MECR), Ministry Of 
Finance (MoF) and UNICEF, as preparatory work for their piloting in 2022. 
The Consultant will work in cooperation with Public Financial Management (PFM) and Law 
Specialists (hired under separate contracts). 

2. Objectives 

The national consultant is expected to: 
 

- Analyze the return on investment from a more macro socio-economic perspective for each 
of the 7 formulas (i.e. which formula has returns that exceed costs); 

- Build the rational and the evidence to support the MECR and the MoF in identifying the most 
efficient and equitable formulas which should be approved by these two ministries; 

- Elaborate the proposals for the piloting the formula for financing early education (in close 
coordination with the Public Finance Management Specialist) 

- Organize the trainings on Public Finance Management for LPAs and preschool education 
staff in the identified districts and municipality in cooperation with the PFM Specialist 

- Contribute to the draft and advocacy for Governmental decision on piloting the formula in 
the two identified districts and the Chisinau Municipality starting with 2022 (in close 
coordination with the PFM and the Legal Specialists). 

3. Details of how the work should be delivered 

The Education Economist will build on the existing work already undertaken on public finance for 
preschools for the piloting of the selected formulas for financing the early education from the 
seventh models approved and recommended for piloting. The proposed preparatory work needs to 
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be produced in close cooperation with UNICEF, the MECR and the MoF, as well as with the PFM 
and the Legal Specialists also involved in this initiative. 
 
More specifically, the consultant shall:  

• Familiarize himself/herself with the current financial framework regarding the financing 
of early education institutions; 

• Familiarize him/herself with all financing schemes and elaborate, with UNICEF 
support, on those approved and recommended by MoF and MECR for piloting from the 
perspective of equity and inclusiveness; 

• Use the budget database collected and compiled by the PFM Specialist, and apply the 

final funding schemes approved by MECR and MoF on actual/concrete institutions to 

identify which are the most efficient formulas; 

 

• Analyze the results of formula application and compare them with the situation prior the 

funding scheme application; 

 

• Provide concrete recommendations for the financing of early education institutions which 

enable the piloting of the approved funding scheme in identified rayons and municipality; 

 

• Will participate in the elaboration of the draft Government Decision on piloting the 
formula in the identified districts, starting with 2022, in cooperation with the financial 
and legal specialists;  

 

• Develop the criteria for identifying the piloting rayons in cooperation with PFM 
Specialist; 

 

• Organize the trainings on Public Finance Management for LPAs and preschool 
education staff in the identified rayons in cooperation with the PFM Specialist; 

 

• Provide support to the Government in piloting the funding schemes in identified 
rayons. 
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4. Activities, deliverables, and timeline: 

Activities Deliverables Timeframe* 

- Familiarize himself/herself with the 
current financial framework 
regarding the financing of early 
education institutions; 

- Familiarize him/herself with all   
financing schemes developed by 
UNICEF International Consultant 

Inception Report, including: 
 

- Plan of activities 
- Desk review of available and related 

analyses  
- Assessment of available data 
- Methodology and roadmap 

 
 

6 working days 
 

- Use the budget database collected 
and compiled by the PFM 
Specialist, and apply the funding 
scheme on actual/concrete 
institutions to identify which are the 
two most efficient formulas; 

- Analyze the results of formula 
application and compare them with 
the situation prior the funding 
scheme application. 

Deliverable 2 
 
-  Efficiency and comparison analysis of 

the 7 formulas (i.e. which formula has 
returns that exceed costs); 

 
- Technical contributions to design, 

prepare implementation  

8 working days 

- Provide concrete recommendations 
for the financing of early education 
institutions which enable the 
piloting of the two selected 
schemes in two districts and one 
municipality. 

 

Deliverable 3 
 
Meeting organized with MECR, and local 
authorities to validate the 
recommendations 
 
 

5 working days 

- Provide specific inputs including 
necessary data for the 
development of a proposed Road 
Map for the selected formula’s 
piloting and institutionalization, and 
Timeline 

 

Deliverable 4 
 
Specific inputs and necessary data 
provided to the PFM Specialist, MECR, 
MoF and UNICEF for the development of 
the Road Map and timeline for 
implementation of the pilot 

6 working days 

- Prepare and organize consultation 
meeting for the presentation of 
draft report and draft road map: 

 
- 1-day consultation with UNICEF 

and 1-day meeting with other 
stakeholders, both from Chisinau 
and from rayons (to include both 
LPAs and local private ECE service 
providers) 

 
Deliverable 5 
Consultation meetings organized 

5 working days  
 

- Organize the trainings on Public 
Finance Management for LPAs and 
preschool education staff in the 
identified districts and municipality 
in cooperation with the PFM 
Specialist 

Deliverable 6 
 
Trainings organized 

25 days 

- Provide specific inputs to the 
finalization of the Report and Road 
Map for the selected formula’s 
piloting and institutionalization to 
the MECR and UNICEF 

 

Deliverable 7 
 
Specific inputs provided. 

5 working days  

 
TOTAL 

 
60 working days 

* Exact deadlines will be mutually agreed upon contract signature. 

 


