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UNICEF Moldova 

TERMS OF REFERENCE 

 

Legal Specialist to enable the piloting of Pre-school Education Services funding schemes 
in the Republic of Moldova  

 

Duration and timeline: 30 working days (within an eight months period from May 2021 to 

December 2021) 

1. Background 

 
For the last decade, UNICEF has supported the Government of Moldova and partners to 
develop inclusive education, protection and nutrition policies for young children. 
Professionals working in early childhood care and education were supported to further enhance 
their competencies in child-friendly approaches, and communities were empowered to claim 
children’s rights to education, health and protection. Alternatives to traditional kindergartens such 
as community centers were modeled, costed and institutionalized. International expertise was 
brought in to share experiences on innovative perspectives on the social inclusion of marginalized 
children. UNICEF Moldova, in partnership with PricewaterhouseCoopers Audit SRL (PwC), has 
also conducted a costing of Early Childhood Development (ECD) services in Moldova. With a view 
to further improving service quality, UNICEF currently supports the development of standard 
packages of educational services for all levels, including pre-school.  
 
As a result of these interventions and other national efforts, 87.7 percent of three to six-year-
old children had the chance to learn, play and get ready for school in 20191 compared to 
only 44 percent in 2000, putting Moldova at the top among countries in the CEE-CIS2 region 
in terms of enrollment in pre-school education. However, some challenges still remain. For 
example, the proportion of rural residents attending pre-school is lower than that of urban residents. 
Indeed, the urban-rural divide continues to widen, increasing from 27 percentage points in 2010 to 
41 percentage points in 20193. It is unclear whether this is due to the fact that children from adjacent 
villages often attend urban kindergartens (and are thus registered in urban statistics), or there being 
a greater supply of kindergartens in urban areas.4  
 
School readiness continued to improve from 93 percent in 20125 to 97 percent in 20196 as a 
result of the steady increase in the number of children attending pre-schools and thanks to 
improvements in children’s learning outcomes.7 However, data show that Roma children are 
relatively poorly prepared for primary education, mostly due to the fact that very few are enrolled in 
pre-school education (21 percent in 2011).8  Indeed, once Roma children attend pre-school, they 
meet the requirements for enrolment in primary school, highlighting the importance of access to 
ECD services in ensuring improved learning outcomes for all children later in life.9 

 
1 National Bureau of Statistics, Education in the Republic of Moldova, electronic publication, 2018/2019 
2 Central and Eastern Europe, and Commonwealth of Independent States 
3 National Bureau of Statistics, Education in the Republic of Moldova, electronic publication, 2018/2019 
4 Government of the Republic of Moldova (2013). Op. cit. 
5 National Centre of Public Health of the Ministry of Health of the Republic of Moldova and United Nations Children’s Fund (2014). Op. 
cit. 
6 Brief analysis of primary and secondary general institutions in 2019-2020 school year, National Bureau of Statistics, December 2019 
7 National Bureau of Statistics (2015). 2014/15 Education in the Republic of Moldova. Statistical publication. 
8 United Nations Moldova (2013). Op. cit. 
9 United Nations Children’s Fund (2015e). Participatory assessment of barriers hampering the access of Roma children and their 
families to services. 



2 
 

 

 

Poverty has a significant negative impact on pre-school enrolment and vulnerable children 
(such as Roma children and children with disabilities) are particularly disadvantaged. The 
difference between the lowest and highest quintiles is about 30 percentage points (64 percent 
versus 92 percent).10 The pre-school attendance rate of Roma children is much lower than that of 
non-Roma children – about one-fourth.  Finally, only eleven percent of the 2,169 children aged 3-6 
years registered as having a disability were enrolled in pre-schools in 201911. 
Despite an increase from 1,381 pre-schools to 1,486 between 2010 and 2019, growth in the 
number of pre-schools has not kept up with demand, with persisting shortages and urban-
rural imbalances.12 On one hand, pre-school occupancy in rural areas is below capacity, at 75 
percent on average, but there are, at the same time, approximately 150 villages without pre-school 
institutions. Given the importance of proximity when it comes to education institutions for this 
very young age group, this is of significant concern. On the other hand, pre-schools in urban areas 
– particularly Chisinau – are consistently operating over capacity, indicating that there is also a 
shortage of pre-school institutions in urban centers13. Due to increase in demand and lack of 
capacity, overcrowded groups in pre-school affect the quality of education. For children aged 3-6 
years, three-quarters of pre-schools have groups exceeding the standards, primarily in urban areas. 
In some cases, more than 25 or even 45 children are placed in the same classroom14 whereas the 
standard established by the Ministry of Education is a maximum of 15 children for those aged 0-2 
years, and 20 for children aged 3-6 years.  
 
Meanwhile, privately run institutions are also relatively few15 due to the lack of a legislative 
framework that can regulate their establishment or operation. The many private institutions that 
currently do exist are registered as nonprofit entities and are not subject to the same quality checks 
and educational standard requirements as public pre-schools. 
 
The short comings and imbalances described above suggest that, alongside efforts to improve the 
quality of ECE and the demand for such type of services, a review of the financing and funding 
mechanisms underpinning ECE in Moldova is needed. Indeed, in order to expand sustainable 
access to pre-school education, particularly for children from vulnerable groups, it is important to 
establish an equitable and transparent methodology for the allocation of funds toward pre-school 
services nationwide. It is also important to explore the role of private providers of ECE, and to 
determine how such services will be financed nationally (from the central level, from local public 
authority revenues, from fees, etc.). 
 
Therefore, UNICEF together with external consultants supported the Government of the Republic 
of Moldova, specifically the Ministry of Education, Culture and Research (MECR) and Ministry of 
Finance (MoF) in designing a funding scheme and funding allocation framework for pre-
schools (covering children 3-6/7 years of age). Seven funding schemes were developed with 
UNICEF support and presented to the MECR and MoF. 
 
The funding schemes were developed based on data collection and analysis process. The process 
included visits in several kindergartens both in the Chisinau municipality and in two districts 
(Soldanesti and Taraclia) to gain a better understanding of the situation on the ground, as well as 
consultations with a range of key stakeholders at the central level (UNICEF, government 
representatives, non-governmental actors, international organizations, etc.).  
The development of the models was done based on simulations using actual financial information 
for all kindergartens in the country for the fiscal year 2017. All funding schemes were presented in 

 
10 UN Women and United Nations Children’s Fund (2013). Op. cit. 
11 UNICEF estimates based on administrative data on children with disabilities provided by the Ministry of Health, Labour and Social 
Protection in 2019. 
12 Early Education Institutions in 2019, National Bureau of Statistics 
13 United Nations Children’s Fund (2016d). Op. cit. 
14 United Nations Children’s Fund (2016c). Op. cit. 
15 Private institutions represent only 1% of total number of preschools, Early Education Institutions in 2019, National Bureau of 

Statistics 
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workshops attended by a wide range of stakeholders and both MoF and MECR took note of these 
models.  

 In Moldova, most ECE services cover children aged 2-7 years. The financing for such 
services comes directly from the State budget: from central authorities to “level one” local 
public authorities (LPAs), of which there are 896 in the country, headed by a mayor. However, 
contrary to primary and secondary schools, most of which are autonomous and receive their 
funds directly from central authorities, the budget for kindergartens is managed by mayors’ 
offices. Annual allocations are based on declared needs, and central authorities transfer funds with 
the expectation that expenditures be done as per the approved budget. However, in practice, local 
public authorities have full autonomy over their own budget. They may use the funds as initially 
mapped out or decide to divert funds from pre-school education to other purposes. Local authorities 
are also the entities that decide when and where to establish new early childhood education and 
development institutions/programmes for children under the age of three, based on their financial 
resources. However, opening new ECD institutions in rural areas, where populations are often 
small, has proved to be very difficult. Central authorities prioritize the financing of existing pre-school 
institutions, and local budgets are often too limited to cover the larger capital investments necessary 

to establish new institutions16. 

At the same time, financial allocations from central authorities to local authorities, including 

those intended to cover ECE, vary significantly17. While there are some justifications for this 

heterogeneity – for example the annual cost of providing ECD for children in urban areas is 55 to 

60 percent higher than in rural areas18 – the rationale behind the differing allocations is not 

sufficiently clear and transparent to local public authorities or the population as a whole.  
 
2. Purpose of work 
 
Adapt the existing legislation in order to start piloting the approved funding schemes.  
The Legal Specialist is expected to review the existing legal framework and propose the necessary 
legal adjustments that will allow for the piloting of the approved funding schemes.  
The consultancy is expected to be carried out within a twelve-months period, starting from 
December 2020 till December 2021. 

3. Objectives 

The consultant is expected to: 
 

- Analyze the current legislative-normative framework regarding the financing of early 
education institutions 

- Elaborate proposals regarding the modification of the legislative-normative framework from 
the perspective of piloting the formula for financing the preschool early education 

- Elaborate the draft Governmental decision on piloting the formula in 2 districts starting with 
2022. 

 

4. Details of how the work should be delivered 

The Legal Specialist will build on the existing legislative-normative framework from the perspective 
of piloting / implementing the formula for financing the early education and models approved and 
recommended for piloting. The proposed legislative modifications need to be produced in close 

 
16 Government of the Republic of Moldova (2014). Op. cit. 
17 United Nations Children’s Fund (2016c). Op. cit. 
18 United Nations Children’s Fund (2016d). Op. cit. 
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cooperation with UNICEF, Ministry of Finance, Ministry of Education, Culture and Research, Public 
Finance Management Specialist and Education Economist (hired under separate contracts). 
 
More specifically, the consultant shall:  

• Familiarize himself/herself with the current legislative-normative framework regarding 
the financing of early education institutions.  

• Familiarize him/herself with the formulas approved and recommended for piloting.  

• Propose concrete legislative modifications to the current legislative-normative 
framework regarding the financing of early education institutions which enable the 
piloting of the selected formulas in two districts and one municipality. 

• Elaborate the draft Governmental decision on piloting the formula in 2 districts starting 
with 2022. 
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5. Activities, deliverables, and timeline: 
 
 

Activities Deliverables* Time frame** 

- Familiarize himself/herself with the 
current legislative-normative 
framework regarding the financing 
of early education institutions. 

- Familiarize him/herself with the 
financing schemes/ formulas 
recommended for piloting. 

Inception Report, including: 
 
- Plan of activities 
 

 
By end May 2021  
 
 
10 working days  
 

- - Propose concrete legislative 
modifications to the current 
legislative-normative framework 
regarding the financing of early 
education institutions which enable 
the piloting of the approved 
schemes/ formulas in two districts 
and one municipality. 

Deliverable 2 
 
-  Legislative modifications developed 
 
 

 
By end June 
2021 
 
 
8 working days 

- Elaboration of the draft 
Governmental decision on piloting 
the formula in 2 districts starting 
with 2022. 

 

Deliverable 3 
 
- Draft Governmental decision developed 
 
 

By mid-June 
2021 
 
2 working days 

- Provide inputs to the PFM 
Specialist and Education 
Economist for the development of 
the the Draft Report and Road Map 
for the selected formula’s piloting. 

Deliverable 4 
 
-Inputs provided 

 
By mid-June 
2021 
 
3 working days 

- Participate in all consultation’s 
meetings with UNICEF, line minis- 
tries and LPAs. 

Deliverable 5 
 
-Adjust the legislative modifications to the 
current legislative-normative framework 
regarding the financing of early education 
institutions based on received 
recommendations 

June-November 
2021 
 
5 working days 

- Provide inputs to the PFM 
Specialist and Education 
Economist for the finalization of the 
Report and Road Map for the 
selected formula’s piloting and 
institutionalization.  

Deliverable 6 
 
-Inputs provided. 

By mid-
November 2021 
 
 
2 working days 

 
TOTAL 

 
30 working days 

 
*All deliverables should be presented in Romanian and English languages.  

** Exact deadlines will be mutually agreed upon contract signature. 
 

6. Working arrangements and reporting requirements 

 

The Legal Specialist will be supervised by UNICEF Social Policy Specialist. The consultant will 
work in close collaboration with the staff of the Ministry of Education, Culture and Research, and 
the Ministry of Finance, and other relevant experts in the field, UNICEF ECD Officer, and the 
Head of the General Education Directorate of the MECR. 

UNICEF Social Policy Specialist and ECD Officer will provide the necessary support to achieve 
the objectives of the consultancy and be aware of any issues related to consultant’s performance 
and quality of work.   
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All activities and deliverables undertaken by the Legal Specialist shall be discussed and planned 
in consultation with UNICEF, MECR and MoF and will only be executed following approval from 
UNICEF and these line ministries. The Legal Specialist is expected to deliver each component of 
the work-plan electronically (in Word format) in English and Romanian languages. At each stage, 
deliverables shall be sent to UNICEF Social Policy Specialist and ECD Officer by email. 

 

7. Performance indicators for evaluation of results: 

The performance of work will be evaluated based on the following indicators: 

• Completion of tasks specified in ToR 

• Compliance with the established deadlines for submission of deliverables 

• Demonstration of high standards of work and professionalism in working relations with 
UNICEF and with national counterparts. 

8. Qualifications and experience 

The key qualifications required for the national consultant are as follows: 

- Advanced university degree in Law 

- 5-8 years of experience in the reviewing and further development of the legal system 

- Excellent knowledge of the legislation in the Republic of Moldova, particularly the public law 
- Good analytical and writing skills, and the ability to present the results in a simple language, 

making use of visual aids (maps, graphs and other visual tools);  
- Excellent command of Romanian and English, both oral and written; knowledge of Russian 

is an asset; 
- Strong communication (oral and written) skills; 
- Previous work experience with Governmental Institutions or UN Agencies will be considered 

a strong asset. 

 

9. Content of technical proposal to be submitted 

• CV 

• A cover letter describing the candidate’s skills and relevant experience with similar types 

of assignments (max. 700 words) 

• Annex: Short Sample or links to related work previously conducted by the consultant 

 
10. Content of financial proposal to be submitted 

The applicant should fill in the Financial Offer Template and specify the all-inclusive consultancy 
fee, in MDL, per day of work, requested for the tasks described in the Terms of Reference. 

Other expenses directly related to the ToR deliverables which must be included in the financial offer 
as well:  

- logistics linked to meetings organization, as required by the Deliverables Table.  
- local transportation costs. 

The final selection will be based on the principle of “best value for money” i.e. achieving desired 
outcome at lowest possible fee. 

 

If not provided by the ToR, UNICEF will not reimburse costs not directly related to the assignment. 

This contract does not allow payment of off-hours, medical insurance, taxes, and sick leave. 
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UNICEF reserves the right to withhold all or a portion of payment if performance is unsatisfactory, 

if work/output is incomplete, not delivered or for failure to meet deadlines. 

11. Evaluation criteria for selection 

The candidate is expected to reflect in the submission the qualifications, knowledge and 
experience related to the requirements listed above. Technical evaluation will be performed 
through a desk review of applications, evaluation of technical proposals, and if necessary, may be 
supplemented by an interview. The Technical evaluation criteria for selection are as follows: 
 

Technical evaluation criteria for selection Evaluation 

Scale 

Points 

1. A minimum of 8 years of professional experience in Public Law 10 

2. An advanced University degree in Law 10 

3. Quality of technical proposal 15 

4. Proven experience in reviewing and further development of the legal system 

covering education or other social sectors 

15 

5. Demonstrated experience in conducting capacity building to LPAs and/ or 

other stakeholders at the local level 

5 

6. Experience in working with UNICEF or other UN Agencies will be an asset 5 

7. Fluency in English and Romanian, both oral and written. Knowledge of 

Russian is an asset 

5 

Total score (minimum 50 points required for technical qualification) 65 

 
The total amount of points to be allocated for the price component is 35. The maximum number of points 
(35) will be allotted to the lowest price proposal of a technically qualified offer. Points for other offers will 
be calculated as Points (x) = (lowest offer/ offer x) * 35. 
 
The selection process is aimed at selecting the applicant who obtains the highest cumulative 
score (technical evaluation + financial offer evaluation points) following “best value for money” 
principle. 
 

12. Estimated cost of the contract and funding source (for internal use) 

 

Estimated cost will not exceed USD 6,000. 

The costs for this intervention will be covered from RR under Output 5 (USD 6,000). 

 

13. Payment schedule 

The payment will be done in three tranches, according to the following schedule. All deliverables 

must be delivered on time and to the satisfaction of UNICEF Moldova. 

Deliverable Proportion of payment 
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(delivered according to the timeline agreed upon 

with UNICEF) 

Inception report (deliverable 1) 30% 

Legislative modifications and Governmental decision 

developed (deliverables 2 - 4) 

40% 

Inputs to the Finalization of the Report and Road Map 

provided (deliverable 7) 

30% 

 

UNICEF reserves the right to withhold all or a portion of payment if performance is unsatisfactory, 

if work/outputs are incomplete, do not meet quality standards, or not delivered for failure to meet 

deadlines. 

14. Definition of supervisory arrangements 

The specialist will be supervised by the UNICEF Social Policy Specialist of UNICEF Moldova. 

Payments will be rendered upon successful completion of each task, as per the schedule outlined 

above. 

15. Work location and official travel involved 

The work will require local travel in mutually agreed locations including in Chisinau. The consultant 

is expected to cover costs, arrange and schedule such visits, including transportation. The UNICEF 

office will facilitate introductions to key informants.  

The travel shall be based on economy class travel, regardless of the length of travel.  

Travel costs not actually incurred due to travel mission cancellation, delays, contract termination or 

modification are subject to deduction from final contract amount. 

16. Support provided by UNICEF 

UNICEF will regularly communicate with the specialist, and provide feedback, guidance and 

necessary support to achieve objectives of the work, as well as remain aware of any upcoming 

issues related to the performance and quality of work. UNICEF will provide an initial package of 

relevant documents and an initial list of relevant experts and counterparts to work with.  

17. Ethical considerations 

The Contractor will ensure that the process is in line with the United Nations Evaluation Group 

(UNEG) Ethical Guidelines19. The Contractor should be sensitive to beliefs, manners and customs 

and act with integrity and honesty while interacting with stakeholders and beneficiaries. 

Furthermore, the Contractor should protect the anonymity and confidentiality of individual 

information. All participants should be informed about the context and purpose of the Assessment, 

 
19 UNEG Guidelines http://www.uneval.org/document/detail/102  

http://www.uneval.org/document/detail/102
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as well as about the confidentiality of the information shared. The Contractor is allowed to use 

documents and information provided only for the tasks related to these terms of reference. 

 

Prepared by: 

 

_____________________      Date: 20.10.20 

Larisa Virtosu 

ECD Officer 

 

 

Reviewed by:         

 

______________________      Date: 

Xavier Sire 

Deputy Representative, OIC 

 

 

Approved by:          

 

___________________      Date: 

Ilija Talev 

Representative, OIC 

 

 

List of agencies / individuals to be contacted for distribution of advertisement (for internal use) 

provided by Requesting Officer] 

(additionally, to general distribution list used by HR Assistant: e-mail addresses list, placement on 

UN Moldova website, UNICEF Moldova website, Civic.md website, UNICEF Moldova Facebook, 

Ekonomicheskoe Obozrenie-Logos Press newspaper) 

 

1. Valentin Crudu <valentin.crudu@mecc.gov.md>, Head of Pre-university Education 

Department, Ministry of Education  

2. Olga Rusnac, olga.rusnac@mf.gov.md, Deputy-Head of Department Finances in Education, 

Culture, Science, Ministry of Finances 

The following potential candidates will be contacted as well via separate e-mail using the quote “we 

inform you on availability of vacancies at UNICEF”: 

 

1. anatol_gremalschi@ipp.md  

2. victoria@expert-grup.org 

3. victoriavlad@expert-grup.org 

4. angela.secrieru@viitorul.org 

5. corina.gaibu@viitorul.org 

6. melesteanuion@gmail.com 

7. gheorghe.ciobanu.bci@gmail.co12 

 

 

mailto:anatol_gremalschi@ipp.md
mailto:victoria@expert-grup.org
mailto:victoriavlad@expert-grup.org
mailto:angela.secrieru@viitorul.org
mailto:corina.gaibu@viitorul.org
mailto:melesteanuion@gmail.com
mailto:gheorghe.ciobanu.bci@gmail.co12
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